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AGREEMENT 

REGARDING 

RED ROCK POINT PHASE 3 

This Agreement is entered into between Garden of the Gods Club LLC 
(GOTGC) and Kissing Camels Property Owners Association (KCPOA), 
regarding Red Rock Point Phase 3 (RRP-3), a planned development by 
GOTGC within Kissing Camels Estates (KCE). This Agreement shall be 
legally binding upon the parties and their successors and assigns, and shall 
be effective as of July 1, 2009. The parties agree as follows: 

1. Formation of Sub-Association. Prior to recordation of plats for RRP-3, 
GOTGC will create the Red Rock Point Property Owners Association 
(RRPPOA), in accordance with Colorado Law, including CCIOA. 
RRPPOA shall be comprised of the property and the residents in the 
developments known as Red Rock Point Phase 1, Red Rock Point Phase 
2, and Red Rock Point Phase 3. Red Rock Point Phase 4, if approved, 
will be the subject of an additional separate Agreement. The following 
characteristics and details shall apply to RRPPOA: 

a. RRPPOA's formative documents shall make it subject to the 
KCPOA's Amended and Restated Declaration (Master 
Declaration) recorded on February 26, 2004, and shall make its 
residents members of KCPOA for all purposes. KCPOA shall 
be allowed to review and pre-approve the formative documents 
for RRPPOA, including its requirements for a Reserve Fund. 
RRPPOA shall be annexed into KCPOA by mutual agreement. 
Additionally, RRPPOA's formative documents will be designed 
to easily integrate RRP Phase 4 upon mutual agreement and 
approval by both parties. Such approvals above will not be 
unreasonably withheld. 

b. RRPPOA residents will pay the same KCPOA dues per unit as 
all other KCPOA members, including other sub-associations 
such as The Park, Camels Ridge, etc., and shall pay such dues 
at the same time as other members. 
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c. RRPPOA residents shall maintain their own infrastructure 
(including streets) and shall pay into their own Reserve Fund 
for those purposes. Reserve Fund requirements shall be 
determined by reference to a reserve fund study prepared by a 
reputable national firm to be mutually agreed upon. Within 5 
years after completion of construction (or longer if determined 
by KCPOA), the RRPPOA infrastructure and its Reserve Fund 
will be folded into and fully integrated with that of KCPOA. 
Such integration shall be conditioned upon KCPOA approval 
following its inspection and review of the condition of the 
streets and other infrastructure and the status of the RRPPOA 
Reserve Fund. 

d. Unless otherwise agreed by KCPOA and RRPPOA, RRPPOA 
shall continue to exist as a separate entity similar to The Park 
and The Courtyard (and shall have full voting privileges) even 
following any integration of streets, infrastructure and Reserve 
Fund. 

e. RRPPOA shall not have its own ACC. Instead, the KCPOA 
ACC shall have the same jurisdiction and authority for 
RRPPOA homes and ACC issues as it does for the current 
homes within K C E that are subject to the KCPOA ACC. 

f. Appendix B, attached hereto, will become an official 
attachment to the KCPOA Design Guidelines. 

g. Any house plans and landscape standards that are approved by 
KCPOA ACC for Red Rock Point Phase 1 are also approved 
for Red Rock Point Phase 3, with any exceptions and/or details 
as set forth in Appendix B, which describes ACC-related 
matters. 

h. The parties agree to cooperate in good faith, and to execute 
those documents and take those necessary legal actions that are 
required to effectuate the formation of RRPPOA and 
integrating RRPPOA and its residents as full members of 
KCPOA. 

2. Contribution to KCPOA Reserve Fund. GOTGC shall contribute 
$2,000 to the Reserve Fund for each recorded, platted lot within Red 
Rock Point Phase 3 (18 planned lots at $2,000 each for planned total 
of $36,000), payable when the plat is recorded. After final plat 
recordation and said contribution, GOTGC agrees to make quarterly 
payment of dues for RRP-3 lots. Such payments shall be at the 
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customary dues amount for "unimproved" lots (currently $68.00 per 
month), and shall continue for each lot within RRP-3 until a home is 
constructed on such lot and KCPOA begins collecting dues from a 
new homeowner on that "improved" lot. The payment of dues by 
GOTGC for "unimproved" lots to the KCPOA will be deposited into 
the KCPOA Reserve Fund. 

Other Fees and Conditions. 

a. GOTGC agrees to pay an "ACC application fee" of $600 per 
new unit to KCPOA, to be paid upon submission of application 
for a building permit for each new unit. Although the ACC has 
(per Section 6 of the RRP-1 Agreement) granted preliminary 
approval of home design and other structural and landscaping 
details (as described later in this Agreement and/or in Appendix 
B hereto), this fee will compensate KCPOA for additional ACC 
review and oversight prior to, during and following the 
construction process. As a method of notification, GOTGC 
agrees to timely provide to the KCPOA ACC a copy of each 
plot plan. 

b. In addition to the ACC application fee above, GOTGC also 
agrees to pay to KCPOA an impact fee of $2,500 for each unit. 
Impact fees collected are intended to cover the degrading 
impact on KCPOA roads and infrastructure of the large volume 
of heavy construction traffic related to RRP-3 construction of 
approximately 18 homes. The impact fee shall be paid to 
KCPOA upon GOTGC's submission of its application for a 
building permit for each new home within the RRP-3 project 
development. Impact fees collected shall be deposited directly 
into the Reserve Fund. 

Warranty Assurance Bond. 

a. GOTGC hereby agrees to complete construction of streets and 
all infrastructure within RRP-3 in full compliance with City of 
Colorado Springs standards and specifications, and, to provide 
KCPOA and RRPPOA with a standard two-year construction 
warranty on such streets and infrastructure. In addition, prior to 



commencing construction within RRP-3, GOTGC shall provide 
KCPOA with a Warranty Assurance Bond (WAB) and other 
assurances that mirror the requirements mandated by the City of 
Colorado Springs for commercial or public projects of this 
nature, or, in lieu thereof, provide other assurances to KCPOA 
that are mutually agreeable to the parties. At the end of the two-
year warranty period, final acceptance by KCPOA will be based 
upon an inspection and repair as needed to satisfy the warranty, 
and the WAB will then be released. 

Construction Access and Gate. Prior to commencement of home 
construction activities for RRP-3, builder and subcontractors shall 
obtain construction passes from Security Officers and follow 
established gate entry protocol, as would be expected of any other 
builder in KCE. Construction access will be the main gate. 

KCPOA ACC Review/Approval. Preliminary ACC review, 
discussion, and approval of the 36 home plans (9 separate house 
plans, with 4 elevations of each) to be built in RRP-1 by GOTGC has 
occurred per the prior RRP-1 Agreement in accordance with the 
processes outlined in the KCPOA Design Guidelines. The ACC shall 
insure that RRP-3 proposed construction, including landscaping, 
conforms to those preliminary approvals, along with any other unique 
design, structural, landscaping or other features as set forth in 
Appendix B hereto. 

Construction Rules and Standards. During construction of RRP-3, 
GOTGC shall comply with those standards of cleanliness and 
maintenance of the construction sites, and other rules regarding 
construction activities, that are required by the KCPOA Design 
Guidelines and policies as required of other 
builders/developers/homeowners within KCE. 

Disputes. In the event either party, or its successors or assigns, 
should allege a breach of this Agreement by the other party, or, i f 
either party or its successors or assigns should fail to agree on 
compliance with or implementation or interpretation of any part of 
this Agreement, such alleged breach or failure to agree shall be treated 
as a Dispute and handled pursuant to this clause. The parties agree not 



to initiate litigation unless and until the steps outlined below have 
been exhausted without resolution of the dispute. The party alleging 
breach or failure to agree shall activate this Disputes clause by 
providing a written Notice of Dispute to the other party. Within seven 
(7) days of the delivery of such Notice, the parties shall hold 
discussions at the senior management level in a good faith attempt to 
resolve the dispute. If the dispute remains unresolved twenty (20) 
days following the delivery of such Notice, the parties shall 
participate in mediation, using a mediator that is acceptable to both 
sides. In the event the parties cannot agree upon a mediator, the 
mediator shall be designated by the President of the Council of 
Neighbors and Organizations (CONO) in Colorado Springs, but, in 
any event, within sixty (60) days following the delivery of the Notice 
of Dispute. Mediation shall commence upon a date mutually agreed 
by the parties, or if no agreement, then a date selected by the President 
of CONO. Mediation shall be deemed to have failed if so declared by 
the mediator, or, if the dispute is not resolved within thirty (30) days 
of commencing mediation. In lieu of mediation, the parties may 
mutually agree to another form of alternate disputes resolution (ADR), 
including binding arbitration, using a mutually agreed arbitrator, or if 
no agreement, then the arbitrator shall be designated by the President 
of CONO. If legal issues are involved in the dispute, the Law of the 
State of Colorado shall be the applicable law used to interpret or 
implement this Agreement. Should any dispute remain unresolved for 
any reason within one hundred twenty (120) days following the 
delivery of the Notice of Dispute, either party shall, thereafter, be free 
to pursue any remedies available at law or in equity. 

9. Other Developments bv GOTGC Within KCE. This Agreement is 
a stand-alone agreement for RRP-3 only, and constitutes KCPOA 
endorsement and support only for RRP-3. Upon the execution of this 
Agreement, KCPOA agrees to support the RRP-3 filing by GOTGC 
with the City of Colorado Springs authorities. However, the parties 
agree to cooperate in good faith to reach agreement for approval of 
home construction in Red Rock Point Phase 4 and other development 
parcels within Kissing Camels Estates. 
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10. Miscellaneous: 

a. Partial Invalidity. If in any instance any provision of this 
Agreement shall be held invalid or unenforceable under any 
applicable law it shall be replaced by an enforceable provision 
to the same or the nearest possible equivalent effect. In the 
event there is no enforceable provision to the equivalent effect, 
such provision shall not apply in such instance. In such event, 
the rerrmining provisions shall be given effect in accordance 
with their terms. 

b. Entire Agreement/Modification. This Agreement constitutes the 
entire agreement between the parties thereto and supersedes all 
prior oral and written agreements, communications and 
negotiations between the parties with respect to the subject 
matter hereof. This Agreement shall not be revised or modified 
except by written agreement executed by both parties hereto. 

c. Time is of the Essence. Time is of the essence with respect to 
each and every covenant, term and condition provided herein. 

d. Duplicate Originals. The parties agree that this Agreement shall 
be executed in duplicate originals. 

Executed by: 

GOTGC KCPOA 

By: f) frw^j 
Title: TV^Ir/^f 
Date: 7 / / V / f 

Title: sjm**i^rf /sSfhJ) 
Date: 
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ATTACHMENTS: 

Appendix B 
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Appendix B For Garden of the Gods Club LLC ("GGC") 
Development Parcels Annexed into KCPOA 

Conditions and Approvals Applicable to AH Development Plans 

1. "Lot Line" shall mean the same as denned in the zoning regulations of the City of Colorado Springs and approved as part of 
the PUD and development plans for particular area. 

2. "Setbacks" for respective lots within the filing are defined by the PUD approved, or as shown on the approved development 
plan. 

3. "Minimum Square Footage" shall mean with respect to a dwelling, the square footage of all levels of living space, including 
the main, upper and basement levels, but shall not include garages. Minimum shall be approximately 2,800 square feet. If 
home does not include a basement, then rninimum shall be 1,650 square feet. 

4. "Maximum Height" shall not exceed the height restrictions imposed by the City as part of any approval. Any other specific 
exceptions agreed upon shall comply with the details of the approved development plan and plat. 

5. Mailbox locations shall be as noted on plat. 

6. Architectural Control Committee: The KCPOA ACC has reviewed the thirty six model house plans (nine separate house plans 
with four elevation variations for each plan) submitted by Sunrise for construction in RRPI, RRPII, Lakeview and other 
development parcels within Kissing Camels Estates. The nine plans submitted are identified as Models 501,502, 503,601, 
602,603, 801, 802 and 803. The following has been submitted and approved: 

a. Two identical disks dated April 16,2009, with the following information: 



i. GGC Architectural Renderings Binder Rev 12-09-08. This contains the thirty six house plans and color palette 
samples. 

ii. GGC Roof Shingle Samples for ACC 
iii. Roof Tile Samples for ACC 
iv. Elevations of the thirty six house plans. The elevations are on 11x17 drawings and are identified as follows: 

1. Plan 501 Twelve sheets issued as Delta 1 dated 8-25-08 
2. Plan 502 Twelve sheets issued as Delta 1 dated 8-25-08 
3. Plan 503 Twelve sheets issued as Delta 1 dated 8-25-08 
4. Plan 601 Eight sheets, four issued as CD dated 9-30-08 and four issued as Delta 1 dated 10-28-08 
5. Plan 602 Eight sheets, four issued as CD dated 9-30-08 and four issued as Delta 1 dated 10-28-08 
6. Plan 603 Eight sheets, six issued as CD dated 9-30-08 and two issued as Delta 1 dated 10-28-08 
7. Plan 801 Twelve sheets issued as Construction Set dated 12-17-08 
8. Plan 802 Twelve sheets issued as Construction Set dated 12-17-08 
9. Plan 803 Twelve sheets issued as Construction Set dated 12-17-08 

b. The builder agrees that any new house plans or material changes to exterior elevations will be submitted to the ACC for 
review and ACC agrees to work in a timely manner to address these requests. 

c. Application and impact fees may be different than required in other areas of Kissing Camels Estates as agreed upon by 
the KCPOA. 

d. Plot plans will be provided to the ACC within 5 days of applying for building permit. 

7. Landscaping: 
a. Landscape Standards and Landscape Typicals have been reviewed and approved by the ACC of the KCPOA. A CD of 

those items has been provided. It is understood that the standards document is a Irving document and will be updated 
occasionally and the ACC will be given this information for review and approval. No individual landscape designs will 
be provided if GGC LLC is doing all landscaping on a lot. 

b. For any homes that are sold by GGC LLC where GGC LLC does not provide all of the landscaping, Homebuyers will 
be required to meet the standards set forth in the Landscape Standards. Homebuyers will be required to submit 
landscape plans for all landscaping installed by the homebuyer to the ACC for review in accordance with the KCPOA 
Design Guidelines and pay any associated fees. 



Additional Standards or Exceptions for Red Rock Point Filing No. 1 

1. Hill Circle Interface - Landscape Plans & Elevations. Lots 1-4 in RRP-I shall not have walk-outs. Lots 5-22 shall be 
restricted to a patio and one integrated deck, any rear elevation deck stair options on these lots shall be considered a variance 
and will require ACC approval. Furthermore; any two-story house with a walkout (3 story facade) backing to Hill Circle will 
be required to have a covered rear deck. Any owner desiring to not cover the rear deck can seek a variance from the ACC. 

2. GGC shall include an allowance for front-yard landscaping in the price for all homes within RRP-I, and, shall also include an 
allowance for back-yard landscaping in the price for homes on Lots 1 through 21 and Lots 76 through 79. Purchasers of all 
lots shall be required to complete such landscaping within 180 days of completion of home construction. 

3. All driveways shall be concrete. 

Additional Standards or Exceptions for Red Rock Point Phase 2 

1. The rear elevation of all walkouts will be limited to one deck. 
2. All rear elevation deck stair options shall be considered a variance and will require ACC approval. 
3. Finished first floor elevation shall not exceed 5' above the centerline of the eastern section of Hill Circle. Any variance in 

excess will need to gain approval of the ACC. 
4. Landscaping: 

a. Common area landscape buffers will be maintained by RRPPOA. 
b. Front, side and rear landscaping installation will be included with the home purchase. 
c. There will be 12 conifers (V£ to be 6-8' and XA to be approximately 12' in height) in buffer between driveway and Hill 

Circle. 
d. There shall be a continuous sidewalk with appropriate landscaping on the east side of Hill Circle between RRP1 and 

RRP2 development areas. 



Additional Standards or Exceptions for Red Rock Point Phase 3 

1. The pedestrian gate with access to Coronado High School was removed as agreed upon, but it is understood that the City of 
Colorado Springs may in fact require it in the approval process. Should the City of Colorado Springs reject removal of said 
gate, both parties agree that the KCPOA will be responsible for the management and maintenance of the gate. 

2. Landscaping: 
a. Lakeview will become part of RRPPOA and common area landscape buffers will be maintained by RRPPOA. 
b. The landscape buffer along Hillbrook and Hill Circle will be complete prior to the certificate of occupancy for the first 

home. 


